STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 16

NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

08/ 23/ 06
04-4C3104
04- SON-101-12. 6/ 36. 3

E
RAS

B I

D SUMMARY

I N SONOVA COUNTY I N AND NEAR
COTATI

LOCATI ONS
RESURFACE EXI STI NG ROADVWAY

DEPARTMENT

ROHNERT PARK, SANTA ROSA,
W NDSOR AND HEALDSBURG AT VARI QUS

OF TRANSPORTATI ON

FEDERAL Al D NONE

Bl D245
PAGE 1
08/ 24/ 06

CONTRACT CODE 'D '
11 CONTRACT | TEMS

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL HA22 1, 375, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NG NEERS EST 1, 232, 900. 00 AMOUNT OVER 21, 895. 00 PERCENT OVER EST 1.78
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1, 254, 795. 00 2 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
1, 563, 843. 00 3 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
1, 674, 590. 00 1 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 CHI LOTITI AVE FAX 707 585-1601

SANTA ROSA CA 95407

3. 0%



04-4C3104 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 23/ 06 08/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A B S L CONSTRUCTI ON GRI NDER RENTAL AND ASPHALT CONCRETE SURFACI NG ( PARTI AL)
29334 PACIFIC ST
HAYWARD CA

CAL SAFETY | NC LANE CLOSURES ( PARTI AL)
P O BOX 1901
FREMONT CA

LI NEAR OPTI ONS STRI PI NG
1 KELLY CT
MENLO PARK CA

PROFESSI ON AL CONSTRUCTI ON' SERVI CES CONCRETE PAVEMENT ( PARTI AL)
P O BOX 23697
PLEASANT HI LL CA

ROBERT PENNY ENTERPRI SES PREPARE WATER POLLUTI ON CONTROL PROGRAM
8181 FOLSOM BLVD
SACRAMENTO CA 95826



04-4C3104 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 23/ 06 08/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY STRI PI NG
43850 OSGOOD RD
FREMONT CA 94539-5631

PROFESSI ONAL CONSTRUCTI ON SERVI CES REMOVE AND REPLACE CONCRETE
P O BOX 23697
PLEASANT HI LL CA 94523

ROBERT PENNEY ENTERPRI SES WATER POLLUTI ON CONTROL PLAN
8181 FOLSOM BLVD
SACRAMENTO CA 95826

THOVAS AND PRATT TRAFFI C CONTROL
2522 MAY RD
EL SOBRANTE CA 94803

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
LI NEAR OPTI ONS STRI PI NG AND MARKERS

MENLO PARK CA

PROFESSI ONAL CONSTRUCTI ON SERVI CES CONCRETE WASHOUT AND TRAFFI C CONTROL ( PARTI AL)
PLEASANT HI LL CA

PROFESSI ONAL CONSTRUCTI ON SERVI CES REMOVE AND REPLACE CONCRETE
PLEASANT HI LL CA
CONTI NUED ON NEXT PAGE



Bl D245

04- 4C3104
04- SO\ 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 4
08/ 23/ 06 08/ 24/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TI TAN DVBE WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
W NDSOR FUEL ASPHALTI C EMULSI ON ( PARTI AL)

W NDSOR CA



04-4C3104 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 23/ 06 08/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,500. 00 4, 500. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 4,250. 00 4, 250. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 101, 945. 00 101, 945. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 500. 00 11, 000. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 070 475. 00 508, 250. 00
7 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 1,775.00 14, 200. 00
8 401108 REPLACE CONCRETE PAVEMENT VB 590 997. 00 588, 230. 00
( RAPI D STRENGTH CONCRETE)
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,900 3.15 9, 135. 00
10 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 800 8. 45 6, 760. 00
11 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 550 10. 50 5,775.00

TOTAL 1, 254, 795. 00



04-4C3104 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 23/ 06 08/ 24/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 800. 00 800. 00
2 500. 00 500. 00 3, 700. 00 3700. 00
3 2, 000. 00 2000. 00 4, 000. 00 4000. 00
4 107, 743. 00 107743. 00 150, 000. 00 150000. 00
5 3, 000. 00 6000. 00 25, 000. 00 50000. 00
6 700. 00 749000. 00 645. 00 690150. 00
7 800. 00 6400. 00 4, 000. 00 32000. 00
8 1, 100. 00 649000. 00 1, 226. 00 723340. 00
9 12. 00 34800. 00 3.00 8700. 00
10 4.00 3200. 00 8. 00 6400. 00
11 8. 00 4400. 00 10. 00 5500. 00
TOT 1, 563, 843. 00 1, 674, 590. 00



